CONTRACT OF AGREEMENT

THIS AGREEMENT, made this 9th day on February, 2022 between CITY GOVERNMENT
OF ALAMINGOS, represented by City Mayor ARTH BRYAN C. CELESTE, with an office address
at Alaminos: City Hall “Entity”) and DONGPONG
ffice address at Alaminos City,

Building (hereinafter called the
CONSTRUCTION, representaed by MARCIAL A VIDAL with an o
FPangasinan (hereinafter called the “Contractor”).

WHEIREAS, the Entity is desirous that the Contractor exec
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Bid form, including all the documeants/statements contained in the Bidder s Bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidders response to
request for clarification in the bid), including corrections to the bid, if any, resulting from
tr e Procuring Entity’s bid evaluation;

c. Performance Security
d. Notice of Award of Contract and the Bidder s conforme thereto; and

e Other contract documents that may be required by existing laws and/or
the Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB

that are subsequently required for submission after the contract

execution, such as the Notice of Proceed, Variation Orders, and Warranty
Security, shall likewise form part of the Contract.

3. In consideration for the sum of ONE MILLION FOUR HUNDRED THREE THOUSAND

THREE HUNDRED FOURTY-THREE PESOS & 75/100 (P 1,403,343.75) or such other

sums as may be ascertained, DONGPONG CONSTRUCTION agrees to complete
Ifinish the PROPOSED SEVEN (7) UNITS SMALL FARM RESERVOIR (SFR), AT




